DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-826N&S, I-495 OVER STONEY CREEK
CALL ORDER : 001 CONTRACT ID T201107402.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/23/13 DISTRICT
STATE/FEDERAL AID NO: ESTP-N060(15) CONTRACT TIME : CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) ESTP-NO60(15)
BR 1-826 N&S, I-495 OVER STONEY CREEK.
SET-ASIDE
VENDOR RANKING Contract was awarded on 08/19/13 to vendor MUMFORD & MILLER CONCRETE, INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 2,200,559.54 91.1834% 100.0000%
1 MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 S 2,413,334.02 100.0000% 109.6691%
2 EASTERN HIGHWAY SPECIALISTS, INC., 920 NORTH CHURCH STREET, WILMINGTON, DE, 1980$ 2,445,842.52 101.3470% 111.1464%
3 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 2,484,578.24 102.9521% 112.9067%
4 A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 3,427,782.23 142.0351% 155.7687%
5 GREGGO & FERRARA, INC., 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 $ 3,510,174.44 145.4492% 159.5128%
I( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE |MUMFORD & MILLER CONCRETE IN |EASTERN HIGHWAY SPEC INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— f——— -
SECTION 0001 BRIDGE
| | |
0010 201000 LUMP | 5000.00000 5000.00] 10800.00000 10800.00] 15000.00000 15000.00
CLEARING AND GRUBBING | | |
0020 202000 238.000 CYy | 17.29956 4117.30] 15.50000 3689.00] 46.50000 11067.00
EXCAVATION AND EMBANKMENT | | |
0030 207500 LUMP | 50000.00000 50000.00] 99100.00000 99100.00] 29000.00000 29000.00
COFFERDAMS | | |
0040 209002 63.000 CY | 25.00000 1575.00] 40.00000 2520.00] 70.50000 4441.50
BORROW, TYPE B | |
0050 209006 100.000 cCY | 23.38642 2338.64] 22.50000 2250.00] 49.00000 4900.00
BORROW, TYPE F | |
0060 211000 LUMP | 4000.00000 4000.00] 10100.00000 10100.00] 1600.00000 1600.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0070 211002 500.000 LF | 3.62837 1814.19] 1.70000 850.00] 3.20000 1600.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(GUARDRAIL) | |
0080 251000 60.000 LF | 3.23461 194.08] 4.50000 270.00] 6.40000 384.00
SILT FENCE | | |
0090 252002 1.000 EACH | 107.70493 107.70] 110.00000 110.00] 471.00000 471.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0100 263001 2.000 EACH | 940.28651 1880.57] 500.00000 1000.00] 883.00000 1766.00
| | |

SUMP PIT, TYPE 2



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : BR 1-826N&S, I-495 OVER STONEY CREEK
CALL ORDER : 001 CONTRACT ID : T201107402.01
LETTING DATE : 07/23/13 DISTRICT : M6
SET-ASIDE

COUNTIES : NEW CASTLE

DATE
PAGE

08/19/13
001 -2
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ITEM DESCRIPTION QUANTITY |
—————————————————————————————————————————— ——_—
0110 268000 90.000 TON | 42.17064 3795.36]| 38.50000 3465.00]
STABILIZED CONSTRUCTION ENTRANCE | | |
0120 270000 2.000 EACH | 937.79550 1875.59] 500.00000 1000.00]|
PORTABLE SEDIMENT TANK | | |
0130 302007 509.000 CY | 42.81153 21791.07] 55.50000 28249.50]
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0140 302011 271.000 TON | 36.52683 9898.77] 37.25000 10094.75]
DELAWARE NO. 3 STONE | | |
0150 302012 12.000 TON | 60.27260 723.27] 37.25000 447.00]|
DELAWARE NO. 57 STONE | | |
0160 401801 13.000 TON | 75.00000 975.00]| 139.00000 1807.00]
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22 (CARBONATE STONE) | | |
0170 501012 906.000 SY | 90.00000 81540.00 | 139.50000 126387.00]
PORTLAND CEMENT CONCRETE PAVEMENT, 14" | | |
0180 602009 294.000 CY | 660.00000 194040.00] 376.00000 110544.00]
PORTLAND CEMENT CONCRETE MASONRY, | | |
APPROACH SLAB, CLASS A | | |
0190 602013 32.000 CY | 553.16915 17701.41] 1200.00000 38400.00]
PORTLAND CEMENT CONCRETE MASONRY, | | |
SUPERSTRUCTURE, CLASS D | | |
0200 602017 45.000 CY | 1037.04350 46666.96 | 1400.00000 63000.00 |
PORTLAND CEMENT CONCRETE MASONRY, | | |
PARAPET, CLASS A | | |
0210 602518 6300.000 SF | 0.60000 3780.00] 2.40000 15120.00
WATER BASED ACRYLIC CONCRETE SEALER | | |
0220 602546 26300.000 SF | 0.60000 15780.00 | 1.05000 27615.00]
WATERPROOFING P.C.C. MASONRY | | |
0230 602580 692.000 CY | 400.00000 276800.00| 555.00000 384060.00]|
PARTIAL REMOVAL OF P.C.C. MASONRY | | |
0240 602586 47.000 CF | 350.52477 16474.66 | 500.00000 23500.00]
REHABILITATION OF CONCRETE STRUCTURE | | |
0250 602611 274.000 LF | 50.00000 13700.00| 72.50000 19865.00 |
REPAIR OF CONCRETE STRUCTURES BY EPOXY | | |
INJECTION | | |
0260 602612 LUMP | 25000.00000 25000.00] 98200.00000 98200.00 |
| | |
| | |

REPAIRS



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/19/13
PAGE 001 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE BR 1-826N&S, I-495 OVER STONEY CREEK
CALL ORDER 001 CONTRACT ID T201107402.01 COUNTIES NEW CASTLE
LETTING DATE 07/23/13 DISTRICT M6
SET-ASIDE
(0 ) I( 1) I( 2 )
ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |EASTERN HIGHWAY SPEC INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

|
|
|
|
4
0270 602646 8228.000 SF | 2.00000
SILICONE ACRYLIC CONCRETE SEALER |
0280 602796 50.000 LF | 422.00000
PRECAST SLEEPER SLAB |
0290 604000 69000.000 LB | 1.16908
BAR REINFORCEMENT, EPOXY COATED |
0300 605511 113.000 LF | 350.00000
PREFABRICATED EXPANSION JOINT SYSTEM, 3 |
0310 605607 LUMP | 18000.00000
JACKING BRIDGE |
0320 605620 2813.000 SF | 7.50000
MOISTURE CURED URETHANE PAINT SYSTEM |
(RECOATING),S.F. |
0330 605629 2813.000 SF | 7.50000
CLEANING EXISTING STEEL STRUCTURES, |
HAZARDOUS (S.F.) |
0340 605636 56.000 EACH | 130.00000
CLEAN AND LUBRICATE BRIDGE BEARINGS |
0350 605692 113.000 LF | 50.00000
SILICONE JOINT SEAL |
0360 710001 1.000 EACH | 100.00000
ADJUSTING AND REPAIRING EXISTING |
DRAINAGE INLET |
0370 712005 45.000 SY | 51.21680
RIPRAP, R-4
0380 712006 1203.000 SY | 51.61893
RIPRAP, R-5
0390 712531 144.000 CY | 35.00000
CHANNEL BED FILL |
0400 713003 1215.000 SY | 2.19095
GEOTEXTILES, RIPRAP |
0410 720043 412.500 LF | 16.00000
GALVANIZED STEEL BEAM GUARDRAIL, TYPE |
1-27 |
0420 725005 2.000 EACH | 1750.00000
GUARDRAIL TO BARRIER CONNECTION (EXIT |
|

TYPE 27)

AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
200000 1ease.00| | 3.35000  27563.80]  3.40000  27975.20
21100.00} 385.00000 19250.00} 444.00000 22200.00
80666.52} 1.25000 86250.00} 1.50000 103500.00
39550.00} 400.00000 45200.00} 392.00000 44296.00
18000.001 11000.00000 llOO0.00} 6400.00000 6400.00
21097.50} 11.55000 32490.15} 11.50000 32349.50

| |
21097.50] 28.80000 81014.40] 29.00000 81577.00

| |
7280.00] 239.00000 13384.00] 118.00000 6608.00
5650.00} 36.25000 4096.25} 35.00000 3955.00
100.00} 1145.00000 1145.001 1600.00000 1600.00

| |
2304.76 | 39.00000 1755.00] 67.00000 3015.00
62097.57} 41.75000 50225.25} 62.50000 75187.50
5040.00} 24.50000 3528.00} 82.00000 11808.00
2662.00} 3.00000 3645.00} 5.20000 6318.00
6600.00} 22.00000 9075.00} 22.50000 9281.25

| |
3500.00] 585.00000 1170.00] 589.00000 1178.00

I |

I I



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/19/13
PAGE : 001 -4
TABULATION OF BIDS

FINAL
CONTRACT TITLE : BR 1-826N&S, I-495 OVER STONEY CREEK
CALL ORDER : 001 CONTRACT ID : T201107402.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/23/13 DISTRICT : M6
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |MUMFORD & MILLER CONCRETE IN |EASTERN HIGHWAY SPEC INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0430 725006 3.000 EACH | 1000.00000 3000.00]| 2385.00000 7155.00] 2400.00000 7200.00
|

GUARDRAIL TO BARRIER CONNECTION,
APPROACH TYPE 1-27



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/19/13
PAGE : 001 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-826N&S, I-495 OVER STONEY CREEK
CALL ORDER 001 CONTRACT ID : T201107402.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/23/13 DISTRICT : M6
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |EASTERN HIGHWAY SPEC INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— o
0440 732002 3340.000 SY | 4.97764 16625.32| 7.75000 25885.00| 7.00000 23380.00
TOPSOIL, 6" DEPTH | |
0450 734013 2319.000 sSY | 0.65928 1528.87| 1.10000 2550.90] 0.94000 2179.86
PERMANENT GRASS SEEDING, DRY GROUND | |
0460 734531 851.000 SY | 1.00000 851.00] 1.10000 936.10| 0.59000 502.09
STREAMBANK SEED MIX | | |
0470 735535 851.000 SY | 2.00000 1702.00] 2.30000 1957.30] 2.70000 2297.70
SOIL RETENTION BLANKET MULCH, TYPE 5 | |
0480 743000 LUMP | 104151.76000 104151.76| 15750.00000 15750.00] 20000.00000 20000.00
MAINTENANCE OF TRAFFIC | | |
0490 743003 606.000 EADY | 14.39770 8725.01| 14.00000 8484.00| 14.00000 8484.00
ARROWPANELS, TYPE C | |
0500 743004 20.000 EADY | 65.65964 1313.19] 75.00000 1500.00] 76.50000 1530.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0510 743005 478.000 EADY | 13.80216 6597.43 40.00000 19120.00]| 59.00000 28202.00
FURNISH AND MAINTAIN PORTABLE LIGHT | |
ASSEMBLY | | |
0520 743006 22280.000 EADY | 0.17498 3898.55] 0.15000 3342.00] 0.14000 3119.20
PLASTIC DRUMS [ [
0530 743007 200.000 HOUR | 75.00000 15000.00 | 75.00000 15000.00 | 75.00000 15000.00
TRAFFIC OFFICERS [ [
0540 743009 364.000 EADY | 83.87628 30530.97] 100.00000 36400.00] 100.00000 36400.00
FURNISH AND MAINTAIN TRUCK MOUNTED | |
ATTENUATOR, TYPE I | |
0550 743013 859.000 LF | 30.00000 25770.00] 43.00000 36937.00]| 38.50000 33071.50
FURNISH PORTABLE PCC STRUCTURE MOUNTED | | |
SAFETY BARRIER | |
0560 743014 3045.000 LF | 10.00000 30450.00] 3.00000 9135.00] 17.50000 53287.50
RELOCATING PORTABLE PCC STRUCTURE | |
MOUNTED SAFETY BARRIER | | |
0570 743015 172.000 LF | 20.00000 3440.00] 36.00000 6192.00] 32.50000 5590.00
FURNISH AND MAINTAIN PORTABLE PCC | |
SAFETY BARRIER | |
0580 743023 2380.000 LFDY | 2.00000 4760.00]| 0.30000 714.00] 0.29000 690.20
TEMPORARY BARRICADES, TYPE III | | |
0590 743024 5264.000 EADY | 2.50000 13160.00 | 4.00000 21056.00]| 4.10000 21582.40
| | |

TEMPORARY WARNING SIGNS AND PLAQUES



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/19/13
PAGE 001 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-826N&S, I-495 OVER STONEY CREEK
CALL ORDER : 001 CONTRACT ID : T201107402.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/23/13 DISTRICT : M6
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |MUMFORD & MILLER CONCRETE IN |EASTERN HIGHWAY SPEC INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0600 743025 3.000 EACH | 500.00000 1500.00] 1165.00000 3495.00] 1200.00000 3600.00
INSTALL TEMPORARY IMPACT ATTENUATOR | |
0610 743029 4.000 EACH | 500.00000 2000.00] 5200.00000 20800.00 | 5300.00000 21200.00
FURNISH TEMPORARY IMPACT ATTENUATOR - | | |
NON-GATING, REDIRECTIVE, TEST LEVEL 3 | | |
0620 743030 5.000 EACH | 200.00000 1000.00] 930.00000 4650.00] 942.00000 4710.00
RELOCATE TEMPORARY IMPACT ATTENUATOR | | |
0630 743031 1044.000 HOUR | 85.00000 88740.00 | 49.25000 51417.00] 56.50000 58986.00
ATSSA CERTIFIED TRAFFIC CONTROL | |
SUPERVISOR | | |
0640 743056 7160.000 HOUR | 50.66000 362725.60]| 50.66000 362725.60]| 50.66000 362725.60
FLAGGER, NEW CASTLE COUNTY, FEDERAL | | |
0650 743065 1432.000 HOUR | 73.46000 105194.72] 73.46000 105194.72] 73.46000 105194.72
FLAGGER, NEW CASTLE COUNTY, FEDERAL, | | |
OVERTIME | | |
0660 748530 7598.000 SF | 0.84611 6428.74] 1.80000 13676.40] 1.80000 13676.40
REMOVAL OF PAVEMENT STRIPING | | |
0670 748548 6105.000 LF | 3.00000 18315.00] 0.80000 4884.00] 0.80000 4884.00
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0680 748557 3463.000 LF | 0.80000 2770.40] 1.10000 3809.30] 1.10000 3809.30
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, BLACK, 3" | | |
0690 748566 1527.000 LF | 1.50000 2290.50] 7.80000 11910.60 | 7.90000 12063.30
RETROREFLECTIVE PREFORMED PATTERNED | |
MARKINGS, 8" | | |
0700 748570 25159.000 LF | 2.50000 62897.50] 1.50000 37738.50] 1.50000 37738.50
TEMPORARY MARKINGS, TAPE, 5" | | |
0710 758000 398.000 sSY | 12.44641 4953.67] 15.50000 6169.00] 51.00000 20298.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0720 762002 1160.000 LF | 3.54611 4113.49] 3.50000 4060.00] 5.90000 6844.00
SAW CUTTING, CONCRETE, FULL DEPTH | |
0730 762003 537.000 LF | 3.50000 1879.50] 3.50000 1879.50] 5.90000 3168.30
SAW CUTTING, CONCRETE, VARIABLE DEPTH | | |
0740 763000 LUMP | 104151.76000 104151.76] 75500.00000 75500.00] 120000.00000 120000.00
| | |

INITIAL EXPENSE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/19/13
PAGE : 001 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-826N&S, I-495 OVER STONEY CREEK
CALL ORDER : 001 CONTRACT ID : T201107402.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/23/13 DISTRICT : M6
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |EASTERN HIGHWAY SPEC INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0750 763501 LUMP | 41660.70000 41660.70] 19275.00000 19275.00] 2800.00000 2800.00
CONSTRUCTION ENGINEERING [ [ |
0760 763508 LUMP | 2000.00000 2000.00] 500.00000 500.00] 1200.00000 1200.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | [
0770 763509 6.000 EAMO | 277.07278 1662.44| 50.00000 300.00] 707.00000 4242.00
CPM SCHEDULE UPDATES AND/OR REVISED [ [
UPDATES | [ [
SECTION TOTALS | S 2,200,559.54] S 2,413,334.02] S 2,445,842.52
—————————————————————————————————————————— B e St B
CONTRACT TOTALS | S 2,200,559.54] S 2,413,334.02] S 2,445,842.52
DBE GOALS | 8 3| 8 3| 8 $




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/19/13
PAGE : 001 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-826N&S, I-495 OVER STONEY CREEK
CALL ORDER  : 001 CONTRACT ID : T201107402.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/23/13 DISTRICT : M6
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|JJID INC |A-DEL CONSTRUCTION CO INC |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001  BRIDGE
| | |
0010 201000 LUMP | 8700.00000 8700.00| 14000.00000 14000.00] 5000.00000 5000.00
CLEARING AND GRUBBING | | |
0020 202000 238.000 cCY | 20.59000 4900.42]| 111.00000 26418.00| 39.00000 9282.00
EXCAVATION AND EMBANKMENT | | |
0030 207500 LUMP | 51000.00000 51000.00] 104800.00000 104800.00] 90000.00000 90000.00
COFFERDAMS | | |
0040 209002 63.000 CY | 37.42000 2357.46| 178.00000 11214.00] 42.00000 2646.00
BORROW, TYPE B | |
0050 209006 100.000 cCY | 40.20000 4020.00] 164.00000 16400.00] 37.00000 3700.00
BORROW, TYPE F | |
0060 211000 LUMP | 3000.00000 3000.00] 4000.00000 4000.00] 8000.00000 8000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0070 211002 500.000 LF | 2.98000 1490.00] 3.00000 1500.00] 3.00000 1500.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(GUARDRAIL) | | |
0080 251000 60.000 LF | 8.84000 530.40]| 3.00000 180.00 | 15.00000 900.00
SILT FENCE | | |
0090 252002 1.000 EACH | 164.27000 164.27| 600.00000 600.00 | 1100.00000 1100.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0100 263001 2.000 EACH | 1370.39000 2740.78] 4400.00000 8800.00| 1600.00000 3200.00
SUMP PIT, TYPE 2 | |
0110 268000 90.000 TON | 31.92000 2872.80] 34.00000 3060.00] 42.00000 3780.00
STABILIZED CONSTRUCTION ENTRANCE | |
0120 270000 2.000 EACH | 1568.27000 3136.54] 9900.00000 19800.00 | 5500.00000 11000.00
PORTABLE SEDIMENT TANK | | |
0130 302007 509.000 CY | 80.58000 41015.22| 65.00000 33085.00] 110.00000 55990.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0140 302011 271.000 TON | 44.60000 12086.60| 93.00000 25203.00] 73.00000 19783.00
DELAWARE NO. 3 STONE | | |
0150 302012 12.000 TON | 61.84000 742.08] 80.00000 960.00] 73.00000 876.00
DELAWARE NO. 57 STONE | | |
0160 401801 13.000 TON | 252.58000 3283.54] 240.00000 3120.00] 340.00000 4420.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22 (CARBONATE STONE) | | |
0170 501012 906.000 SY | 104.81000 94957.86 | 149.00000 134994.00]| 110.00000 99660.00
| | |

PORTLAND CEMENT CONCRETE PAVEMENT, 14"



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

CONTRACT TITLE : BR 1-826N&S, I-495 OVER STONEY CREEK

DATE
PAGE

08/19/13
001 -9

CLEANING EXISTING STEEL STRUCTURES,

CALL ORDER : 001 CONTRACT ID : T201107402.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/23/13 DISTRICT : M6
SET-ASIDE
I( 3 ) I ( 4 ) I( 5 )
|JJID INC |A-DEL CONSTRUCTION CO INC |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— B e it
0180 602009 294.000 CY | 344.68000 101335.92] 413.00000 121422.00] 470.00000 138180.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
APPROACH SLAB, CLASS A | | |
0190 602013 32.000 CY | 2110.80000 67545.60 | 3752.00000 120064.00] 3500.00000 112000.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
SUPERSTRUCTURE, CLASS D | | |
0200 602017 45.000 CY | 1633.11000 73489.95] 913.00000 41085.00 ]| 1300.00000 58500.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
PARAPET, CLASS A | | |
0210 602518 6300.000 SF | 2.22000 13986.00 | 2.55000 16065.00 | 2.30000 14490.00
WATER BASED ACRYLIC CONCRETE SEALER | | |
0220 602546 26300.000 SF | 2.16000 56808.00 | 1.20000 31560.00] 1.70000 44710.00
WATERPROOFING P.C.C. MASONRY | | |
0230 602580 692.000 CY | 624.44000 432112.48] 191.00000 132172.00] 1600.00000 1107200.00
PARTIAL REMOVAL OF P.C.C. MASONRY | | |
0240 602586 47.000 CF | 601.28000 28260.16 | 760.00000 35720.00] 525.00000 24675.00
REHABILITATION OF CONCRETE STRUCTURE | | |
0250 602611 274.000 LF | 133.21000 36499.54] 76.00000 20824.00] 75.00000 20550.00
REPAIR OF CONCRETE STRUCTURES BY EPOXY | | |
INJECTION [ [ ‘
0260 602612 LUMP | 29000.00000 29000.00] 407000.00000 407000.00] 45000.00000 45000.00
ACCESS AND CONTAINMENT FOR BRIDGE | | |
REPAIRS | | |
0270 602646 8228.000 SF | 5.41000 44513.48| 3.00000 24684.00] 3.10000 25506.80
SILICONE ACRYLIC CONCRETE SEALER | | |
0280 602796 50.000 LF | 462.10000 23105.00] 307.00000 15350.00]| 720.00000 36000.00
PRECAST SLEEPER SLAB | | |
0290 604000 69000.000 LB | 1.27000 87630.00 | 1.18000 81420.00 | 1.50000 103500.00
BAR REINFORCEMENT, EPOXY COATED | | |
0300 605511 113.000 LF | 421.90000 47674.70| 530.00000 59890.00 | 540.00000 61020.00
PREFABRICATED EXPANSION JOINT SYSTEM, 3 | | |
0310 605607 LUMP | 15000.00000 15000.00 | 25000.00000 25000.00] 25000.00000 25000.00
JACKING BRIDGE | | |
0320 605620 2813.000 SF | 12.00000 33756.00] 11.57000 32546.41] 11.00000 30943.00
MOISTURE CURED URETHANE PAINT SYSTEM | | |
(RECOATING),S.F. | | |
0330 605629 2813.000 SF | 16.00000 45008.00 | 28.80000 81014.40]| 27.00000 75951.00
| | |
| | |

HAZARDOUS (S.F.)



FURNISH AND MAINTAIN PORTABLE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/19/13
PAGE : 001 -10
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-826N&S, I-495 OVER STONEY CREEK
CALL ORDER : 001 CONTRACT ID : T201107402.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/23/13 DISTRICT : M6
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|JJID INC |A-DEL CONSTRUCTION CO INC |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e
0340 605636 56.000 EACH | 250.00000 14000.00]| 260.00000 14560.00 | 220.00000 12320.00
CLEAN AND LUBRICATE BRIDGE BEARINGS | | |
0350 605692 113.000 LF | 45.90000 5186.70] 40.00000 4520.00] 100.00000 11300.00
SILICONE JOINT SEAL | | |
0360 710001 1.000 EACH | 950.58000 950.58| 1230.00000 1230.00] 1500.00000 1500.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0370 712005 45.000 SY | 52.54000 2364.30] 63.00000 2835.00] 80.00000 3600.00
RIPRAP, R-4 | | |
0380 712006 1203.000 SY | 70.27000 84534.81| 69.00000 83007.00 | 86.00000 103458.00
RIPRAP, R-5 | | |
0390 712531 144.000 CY | 44.77000 6446.88| 214.00000 30816.00] 36.00000 5184.00
CHANNEL BED FILL | | |
0400 713003 1215.000 SY | 4.67000 5674.05] 3.00000 3645.00] 5.80000 7047.00
GEOTEXTILES, RIPRAP | | |
0410 720043 412.500 LF | 21.26000 8769.75]| 23.00000 9487.50] 21.00000 8662.50
GALVANIZED STEEL BEAM GUARDRAIL, TYPE | | |
1-27 | | |
0420 725005 2.000 EACH | 552.11000 1104.22] 583.00000 1166.00] 530.00000 1060.00
GUARDRAIL TO BARRIER CONNECTION (EXIT | | |
TYPE 27) | | |
0430 725006 3.000 EACH | 2263.65000 6790.95] 2400.00000 7200.00] 2700.00000 8100.00
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 1-27 | | |
0440 732002 3340.000 SY | 3.96000 13226.40]| 9.00000 30060.00] 19.00000 63460.00
TOPSOIL, 6" DEPTH | | |
0450 734013 2319.000 SY | 1.16000 2690.04] 1.45000 3362.55] 0.53000 1229.07
PERMANENT GRASS SEEDING, DRY GROUND | | |
0460 734531 851.000 SY | 1.16000 987.16]| 6.56000 5582.56| 4.30000 3659.30
STREAMBANK SEED MIX | | |
0470 735535 851.000 SY | 2.71000 2306.21] 2.31000 1965.81 2.20000 1872.20
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0480 743000 LUMP | 28446.89000 28446.89] 93000.00000 93000.00 | 34000.00000 34000.00
MAINTENANCE OF TRAFFIC | | |
0490 743003 606.000 EADY | 13.25000 8029.50] 19.00000 11514.00] 14.00000 8484.00
ARROWPANELS, TYPE C | | |
0500 743004 20.000 EADY | 82.82000 1656.40] 200.00000 4000.00] 77.00000 1540.00
| | |
| | |

CHANGEABLE MESSAGE SIGN



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/19/13
PAGE : 001 -11
TABULATION OF BIDS

FLAGGER, NEW CASTLE COUNTY, FEDERAL,
OVERTIME

FINAL
CONTRACT TITLE : BR 1-826N&S, I-495 OVER STONEY CREEK
CALL ORDER  : 001 CONTRACT ID : T201107402.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/23/13 DISTRICT : M6
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|JJID INC |A-DEL CONSTRUCTION CO INC |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0510 743005 478.000 EADY | 41.10000 19645.80 | 146.00000 69788.00 | 23.00000 10994.00
FURNISH AND MAINTAIN PORTABLE LIGHT | |
ASSEMBLY | | |
0520 743006 22280.000 EADY | 0.17000 3787.60] 0.41000 9134.80] 1.10000 24508.00
PLASTIC DRUMS [ [ [
0530 743007 200.000 HOUR | 75.00000 15000.00] 75.00000 15000.00] 75.00000 15000.00
TRAFFIC OFFICERS | |
0540 743009 364.000 EADY | 93.86000 34165.04| 210.00000 76440.00] 240.00000 87360.00
FURNISH AND MAINTAIN TRUCK MOUNTED | |
ATTENUATOR, TYPE I | |
0550 743013 859.000 LF | 21.76000 18691.84| 72.00000 61848.00| 21.00000 18039.00
FURNISH PORTABLE PCC STRUCTURE MOUNTED | | |
SAFETY BARRIER | |
0560 743014 3045.000 LF | 8.82000 26856.90]| 22.00000 66990.00| 6.00000 18270.00
RELOCATING PORTABLE PCC STRUCTURE | |
MOUNTED SAFETY BARRIER | | |
0570 743015 172.000 LF | 16.59000 2853.48] 22.00000 3784.00] 16.00000 2752.00
FURNISH AND MAINTAIN PORTABLE PCC | |
SAFETY BARRIER | |
0580 743023 2380.000 LFDY | 0.28000 666.40 | 3.00000 7140.00] 0.42000 999.60
TEMPORARY BARRICADES, TYPE III | | |
0590 743024 5264.000 EADY | 4.42000 23266.88]| 3.00000 15792.00 | 15.00000 78960.00
TEMPORARY WARNING SIGNS AND PLAQUES | |
0600 743025 3.000 EACH | 1104.22000 3312.66]| 25000.00000 75000.00] 1100.00000 3300.00
INSTALL TEMPORARY IMPACT ATTENUATOR | | |
0610 743029 4.000 EACH | 4968.98000 19875.92| 25000.00000 100000.00]| 4800.00000 19200.00
FURNISH TEMPORARY IMPACT ATTENUATOR — | | |
NON-GATING, REDIRECTIVE, TEST LEVEL 3 | | |
0620 743030 5.000 EACH | 883.37000 4416.85] 664.00000 3320.00] 1200.00000 6000.00
RELOCATE TEMPORARY IMPACT ATTENUATOR | | |
0630 743031 1044.000 HOUR | 25.48000 26601.12]| 108.00000 112752.00] 65.00000 67860.00
ATSSA CERTIFIED TRAFFIC CONTROL | | |
SUPERVISOR | | |
0640 743056 7160.000 HOUR | 50.66000 362725.60| 50.66000 362725.60| 50.66000 362725.60
FLAGGER, NEW CASTLE COUNTY, FEDERAL | | |
0650 743065 1432.000 HOUR | 73.46000 105194.72| 73.46000 105194.72| 73.46000 105194.72
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

CONTRACT TITLE : BR 1-826N&S, I-495 OVER STONEY CREEK

DATE : 08/19/13
PAGE : 001 -12

CALL ORDER : 001 CONTRACT ID : T201107402.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/23/13 DISTRICT : M6
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|JJID INC |A-DEL CONSTRUCTION CO INC | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0660 748530 7598.000 SF | 2.65000 20134.70] 2.79000 21198.42] 1.70000 12916.60
REMOVAL OF PAVEMENT STRIPING | | |
0670 748548 6105.000 LF | 1.10000 6715.50] 1.16000 7081.80] 0.73000 4456.65
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0680 748557 3463.000 LF | 1.10000 3809.30] 1.16000 4017.08] 1.10000 3809.30
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, BLACK, 3" | | |
0690 748566 1527.000 LF | 7.73000 11803.71] 8.15000 12445.05] 7.20000 10994.40
RETROREFLECTIVE PREFORMED PATTERNED | | |
MARKINGS, 8" | |
0700 748570 25159.000 LF | 3.59000 90320.81] 3.78000 95101.02] 1.40000 35222.60
TEMPORARY MARKINGS, TAPE, 5" | | |
0710 758000 398.000 SY | 14.87000 5918.26 | 5.52000 2196.96 | 12.00000 4776.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0720 762002 1160.000 LF | 4.42000 5127.20]| 8.15000 9454.00]| 4.30000 4988.00
SAW CUTTING, CONCRETE, FULL DEPTH | |
0730 762003 537.000 LF | 6.63000 3560.31] 8.15000 4376.55] 4.30000 2309.10
SAW CUTTING, CONCRETE, VARIABLE DEPTH | | |
0740 763000 LUMP | 88000.00000 88000.00] 193000.00000 193000.00 | 41000.00000 41000.00
INITIAL EXPENSE | |
0750 763501 LUMP | 15000.00000 15000.00] 19300.00000 19300.00] 41000.00000 41000.00
CONSTRUCTION ENGINEERING | | |
0760 763508 LUMP | 700.00000 700.00] 5000.00000 5000.00]| 4000.00000 4000.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
0770 763509 6.000 EAMO | 90.00000 540.00]| 1300.00000 7800.00] 500.00000 3000.00
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | | |
SECTION TOTALS | $ 2,484,578.24| $ 3,427,782.23| $ 3,510,174.44
—————————————————————————————————————————— B
CONTRACT TOTALS | $ 2,484,578.24| $ 3,427,782.23| $ 3,510,174.44
DBE GOALS | 8 3| 8 3| 8 %




